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Overview 
The Indiana Department of Transportation (INDOT) has developed this competitive 
procurement program soliciting applications for eligible entities to install, own, operate, 
maintain, and report on National Electric Vehicle Infrastructure (NEVI) Formula Program funded 
and compliant Electric Vehicle (EV) charging stations throughout the state of Indiana. Schedule 
milestones related to this procurement process are documented in Table 1. 

 

Milestone Date 

Post NOFO for Public Comments June 1, 2023 

Public Comments Due June 18, 2023 

Pre-Application Webinar June 20, 2023 

XBE Networking Events (5 events) July 13, 2023 – August 16, 2023 

NOFO Release August 31, 2023 

Pre-Bid Meeting* September 12, 2023 

Questions Due** September 19, 2023 

Responses to Questions September 26, 2023 

XBE Networking Event (virtual)*** September 29, 2023 

Applications Due November 22, 2023 

Selection January 2024 

Contingent Award(s) TBD 

Final Award(s) TBD 

*Registration required; please register here. 
**Questions should be submitted here.  Answers to questions will be posted on the INDOT 
NEVI web page as well as the submittal portal. 
***Registration information will be distributed at least two weeks prior to the event. 

Applicants interested in this program shall follow the guidance provided in Section 4 to compile 
and upload a completed application package and submit through the private submission portal 
that INDOT has created for this opportunity. One individual from each team should request 
access to the portal by emailing nevi@indot.in.gov with the individual’s name, company name, 
individual’s telephone number and email address. Once the private repository has been set up, 
this individual will receive log in credentials. The portal will be located at: 
https://indotmajorprojects.sharepoint.com/sites/neviprocurement.  

Access to the portal must be requested by November 1, 2023; NO ACCESS WILL BE GRANTED 
AFTER THIS DATE. 

Table 1. INDOT NEVI Competitive Procurement Key Dates 

https://pima.indot.in.gov/public/event-registration/search?project_id=109&pe_guid=be68906c-7ebd-4377-b748-c7f24f37e118
https://pima.indot.in.gov/public/comment/project-comment-dynamic?project_id=109
mailto:nevi@indot.in.gov
https://indotmajorprojects.sharepoint.com/sites/neviprocurement
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Key Contact 
• Program Manager: Nathaniel Sturdevant 

• nsturdevant@indot.in.gov 

Application Requirements 
The following items will be submitted by applicants when responding to this NOFO. Applicants 
must submit a site application for each candidate site they are proposing on, however, items 
for Part A and Part B may be submitted once.  

1. Part A: Administrative (one per applicant) 

a. Application Checklist 

b. Minimum NEVI Requirements 

c. Financial Viability 

2. Part B: Experience, Qualifications, Approach and Cost Information (one per applicant) 

3. Part C: Site Application (one per site) 

When uploading the files for submission, applicants shall use the following naming convention: 

• Part A: 
• Prime Applicant Name_INDOT NEVI NOFO_Part A 

• Part B:  
• Prime Applicant Name_INDOT NEVI NOFO_Part B 

• Part C: 
• Prime Applicant Name_INDOT NEVI_NOFO_Part C_Corridor Number_Exit 

Number 
 For example: “Applicant A_INDOT NEVI NOFO_Part C_65 Exit 172” 

 

 

 

 

 

 

mailto:nsturdevant@indot.in.gov
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List of Acronyms  

ACRONYM DEFINITION 
ADA Americans with Disabilities Act 
AFC Alternative Fuel Corridor 
BIL Bipartisan Infrastructure Law 
CCS Combined Charging System 
CE Categorical Exclusion 
CFR Code of Federal Regulations 
DAC Development Assistance Committee  
DBE Disadvantaged Business Enterprise 
DER Distributed Energy Resource  
EV Electric Vehicle 
EVITP Electric Vehicle Infrastructure Training Program  
EVSE Electric Vehicle Supply Equipment 
FFY Federal Fiscal Year 
FHWA Federal Highway Administration 
IDEM Indiana Department of Environmental Management  
IDOA Indiana Department of Administration  
IEDC Indiana Economic Development Corporation  
IFA Independent Financial Adviser 
IIJA Infrastructure Investment and Jobs Act 
INDOT Indiana Department of Transportation 
IURC Indiana Utility Regulatory  
LOI Letter of Intent 
NACS North American Charging Standard 
NEPA National Environmental Policy Act 
NEVI National Electric Vehicle Infrastructure 
NOFO Notice of Funding Opportunity 
NTP Notice to Proceed 
OED Office of Energy Development  
PMC Project Management Contract 
POC Point of Contact 
PSCS Professional Services Contracting System 
TAC Technical Advisory Committee  
TBD To be Determined 
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  Introduction  
 

1.0 Introduction 
The November 2021 Bipartisan 
Infrastructure Law (BIL) created the Joint 
Office of Energy and Transportation and 
the National Electric Vehicle 
Infrastructure (NEVI) program. The NEVI 
program includes a formula component 
and a discretionary component. The 
formula program will make significant 
investments in the electric vehicle (EV) 
charging infrastructure that will put the 
United States on a path to a nationwide 
network of 500,000 EV chargers by 2030 
and ensure a convenient, reliable, 
affordable, and equitable charging 
experience for all users. 

FHWA’s guidance prioritizes developing 
charging networks along designated 
alternative fuel corridors (AFCs) and 
providing charging infrastructure for 
underserved communities. Figure 1 shows 
Indiana’s current AFCs. Indiana’s AFC 
network covers all interstates plus US 31. 
In Round 7 of AFC nominations, Indiana is 
nominating the US 30 corridor across 
Northern Indiana for AFC consideration, 
the US 50 corridor across Southern 
Indiana, the US 41/IN 63 corridor along 
Western Indiana, the Lloyd Expressway (IN 62 and IN 66) in Evansville, part of IN 930 in Fort 
Wayne, and portions of US 36 and US 40 near the Indianapolis International Airport. 

These corridors are not identified in the current version of the plan and will be added as 
pending corridors in the annual plan update. Since all six of them have not yet been designated 
as AFCs, they are not addressed in this Notice of Funding Opportunity (NOFO). 

Under the NEVI formula program, Indiana will receive nearly $100 million in Federal funding. 
This funding will be allocated across five years, as outlined in Table 2. The funding does not 
include the twenty percent match requirement of the Federal NEVI rules. 

 

 

Figure 1: Current and Pending AFCs in Indiana 
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Year Indiana’s Funding 
FFY 22 $14,473,125 
FFY 23 $21,215,523 
FFY 24 $21,215,670 
FFY 25 $21,215,688 
FFY 25 $21,215,732 
Total Federal Funds $99,605,738  

After FHWA certifies that all of Indiana’s AFCs are “fully built out” to NEVI compliant standards, 
Indiana will have the option to use any remaining NEVI formula funds on other public roads. 

The Indiana Department of Transportation (INDOT) led the development of the statewide EV 
Infrastructure Deployment Plan, in cooperation with the Governor’s Office, Indiana Utility 
Regulatory Commission (IURC), Indiana Economic Development Corporation (IEDC), the Indiana 
Office of Energy Development (OED), the Indiana Department of Environmental Management 
(IDEM), metropolitan planning organizations, utilities, energy service providers, industry, and 
advocacy groups across the state. The plan is available online at: 
https://www.in.gov/indot/files/CLEAN_INDOT-EV-Deployment-Plan_2023-07-13_Final-Version-
mbh508-1.pdf. 

Indiana’s plan identifies eighty-six (86) total candidate sites as shown in Figure 2. INDOT 
estimates that a minimum of forty-four (44) sites will be required to achieve full build out of the 
current AFCs. Each of the identified sites is an interchange or intersection. The charging stations 
must be installed within a one-mile driving distance of the interchange/intersection. INDOT has 
not identified specific locations or addresses for the stations. Location information must be 
provided in the applications, but applications will only be accepted for these 86 sites. Applicants 
may not apply for or request other interchanges. A table of these 86 locations is provided in 
Appendix A. These sites are also available for viewing online at INDOT’s NEVI Program web 
page. This online map enables viewers to see the one-mile driving distance relative to the site 
and other data sources (such as transportation disadvantaged communities) and provide 
feedback and comments. This online version is available at: 
https://experience.arcgis.com/experience/20dc3f35bc0642458e5cf31deb2aa8ab/?views=Splas
h-2---background 1 

The Final NEVI Rulemaking Requirements acknowledges that in very limited circumstances, a 
State might submit a request for discretionary exceptions from the requirement that charging 
infrastructure is installed within 1 travel mile of the Alternative Fuel Corridor. Exceptions shall 
be supported by a reasoned and clearly identified justification from the State and will be 
approved on a case-by-case basis. A copy of the discretionary exception template can be found 
in Appendix B. 

 
1 The one-mile driving distance polygon has been changed and updated in the online map as of August 25th, 2023. 

Table 2: Indiana’s NEVI Formula Funding 

https://www.in.gov/indot/files/CLEAN_INDOT-EV-Deployment-Plan_2023-07-13_Final-Version-mbh508-1.pdf
https://www.in.gov/indot/files/CLEAN_INDOT-EV-Deployment-Plan_2023-07-13_Final-Version-mbh508-1.pdf
https://experience.arcgis.com/experience/20dc3f35bc0642458e5cf31deb2aa8ab/?views=Splash-2---background
https://experience.arcgis.com/experience/20dc3f35bc0642458e5cf31deb2aa8ab/?views=Splash-2---background
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 Figure 2: Indiana's Candidate EV Charging Locations by Corridor 
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1.1 Minimum NEVI Requirements 
The NEVI Formula Program sets forth specific minimum standards and requirements that 
Developers must follow when implementing projects. Such minimum standards and 
requirements are contained in the NEVI Formula Program Guidance issued on February 10, 
2022, the NEVI Formula Program Questions and Answers as updated on September 14, 2022, 
and the NEVI Formula Program Final NEVI Rulemaking Requirements issued on February 28, 
2023 (collectively, NEVI Requirements). On June 2, 2023, FHWA released a memorandum that 
provides changes and updates to the NEVI Formula Program guidance and superseding the 
guidance issued February 10, 2022. These items are referenced below, along with design 
recommendations for EV charging stations to comply with American with Disabilities Act (ADA) 
requirements. 

• Final NEVI Rulemaking Requirements (02/10/2022): 
https://www.fhwa.dot.gov/environment/nevi/resources/ev_charging_min_std_rule_fr.
pdf  

• Final NEVI Rulemaking Requirements Fact Sheet: https://www.whitehouse.gov/briefing-
room/statements-releases/2023/02/15/fact-sheet-biden-harris-administration-
announces-new-standards-and-major-progress-for-a-made-in-america-national-
network-of-electric-vehicle-chargers/ 

• NEVI Formula Program Guidance Update (06/02/2022): 
https://www.fhwa.dot.gov/environment/nevi/formula_prog_guid/90d_nevi_formula_p
rogram_guidance.pdf 

• Buy America Waiver: https://www.govinfo.gov/content/pkg/FR-2023-02-21/pdf/2023-
03498.pdf  

• United States Access Board Design Recommendations for Accessible EV Charging 
Stations: https://www.access-board.gov/news/2022/07/21/u-s-access-board-issues-
design-recommendations-for-accessible-electric-vehicle-charging-stations/  

The minimum program requirements specify standards relative to electric vehicle supply 
equipment (EVSE) specifications, program administration items such as reporting, data sharing, 
interoperability and cybersecurity, physical security and operations and maintenance 
requirements, including up time, customer service, payment methods and price 
communication. The requirements are provided in Appendix C. Applicants must indicate via the 
check list that accompanies Appendix C that they will comply with these minimum 
requirements. 

https://www.fhwa.dot.gov/environment/nevi/resources/ev_charging_min_std_rule_fr.pdf
https://www.fhwa.dot.gov/environment/nevi/resources/ev_charging_min_std_rule_fr.pdf
https://www.whitehouse.gov/briefing-room/statements-releases/2023/02/15/fact-sheet-biden-harris-administration-announces-new-standards-and-major-progress-for-a-made-in-america-national-network-of-electric-vehicle-chargers/
https://www.whitehouse.gov/briefing-room/statements-releases/2023/02/15/fact-sheet-biden-harris-administration-announces-new-standards-and-major-progress-for-a-made-in-america-national-network-of-electric-vehicle-chargers/
https://www.whitehouse.gov/briefing-room/statements-releases/2023/02/15/fact-sheet-biden-harris-administration-announces-new-standards-and-major-progress-for-a-made-in-america-national-network-of-electric-vehicle-chargers/
https://www.whitehouse.gov/briefing-room/statements-releases/2023/02/15/fact-sheet-biden-harris-administration-announces-new-standards-and-major-progress-for-a-made-in-america-national-network-of-electric-vehicle-chargers/
https://www.fhwa.dot.gov/environment/nevi/formula_prog_guid/90d_nevi_formula_program_guidance.pdf
https://www.fhwa.dot.gov/environment/nevi/formula_prog_guid/90d_nevi_formula_program_guidance.pdf
https://www.govinfo.gov/content/pkg/FR-2023-02-21/pdf/2023-03498.pdf
https://www.govinfo.gov/content/pkg/FR-2023-02-21/pdf/2023-03498.pdf
https://www.access-board.gov/news/2022/07/21/u-s-access-board-issues-design-recommendations-for-accessible-electric-vehicle-charging-stations/
https://www.access-board.gov/news/2022/07/21/u-s-access-board-issues-design-recommendations-for-accessible-electric-vehicle-charging-stations/
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Please note that the Final NEVI Rulemaking Requirements does not include a requirement for 
participation by XBEs2. However, to assist INDOT in exceeding equity goals, applicant may 
highlight XBE participation on their team (and at the candidate site) with their responses to Part 
B and Part C. This is described in more detail in Section 3. 

1.2 EV Infrastructure Planning and Implementation Schedule 

1.2.1 Dates for Indiana’s EV Infrastructure Deployment 
Indiana’s EV Charging Infrastructure implementation process began with the passage of the 
Infrastructure Investment and Jobs Act (IIJA), Public Law 117-58 (Nov. 15, 2021) and the 
creation of the NEVI program. Federal NEVI rules required each state to prepare, publish and 
have Federal approval for an implementation plan. INDOT leveraged public and private sector 
stakeholder engagement and delivered the plan on July 29, 2022. It was approved in September 
2022. Since approval, INDOT selected a program management consultant in December 2022, 
and is engaging with utility providers and planning for the upcoming procurement. 

1.2.1 Implementation Approach and Timeframe 
INDOT intends to procure as many candidate sites as possible through the initial procurement. 
Implementation may require multiple phases to achieve build out over the five years of the 
program, as shown in Figure 3. 

 

 

 

 
2 XBE is used to reference Minority-Owned Business Enterprise (MBE), Women-Owned Business Enterprise (WBE) 
and Veteran-Owned Business Enterprise (MBE) as well as other disadvantaged local business enterprises as a 
group. In the context of NEVI, INDOT will consider any third party certification for small or disadvantaged 
businesses, whether certified by a federal, state, local or third party entity. 

Figure 3: INDOT EV Infrastructure Implementation Approach and Timeframe 
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2.0 Procurement Overview 
2.1 Procurement Overview 
INDOT NEVI candidate site locations (shown in Figure 2 and Appendix A) represent the 50-mile 
spacing for EVSE installations that is necessary to comply with the NEVI Program requirements 
and includes numerous alternate locations that could also fill EV charging station gap areas in 
the event that the primary interchanges do not have interested applicants. In accordance with 
this NOFO, applicants must submit a response for at least one of these candidate sites and may 
submit responses for multiple candidate sites. 

INDOT reserves the right to award any number of candidate sites to the same applicant if 
INDOT determines that the resultant award provides the best value to the department and 
otherwise meets the objectives of the Indiana EV Implementation Plan. INDOT anticipates 
making awards to multiple applicants with the goal of awarding at least the minimum number 
of sites necessary to fully build out the AFCs. Depending on the number of qualified applicants, 
INDOT may elect to limit the total number of awards so that no one applicant receives more 
than twenty-five percent (25%) of available funding. 

This applicant will install EVSE and provide EVSE-related services at the site(s) pursuant to the 
requirements of this NOFO, the Indiana EV Implementation Plan, NEVI Guidance, the FHWA 
Final NEVI Rulemaking Requirements and additional requirements to be finalized after 
contingent award and included in the final contract documents. INDOT will evaluate and award 
sites to applicants in accordance with the process described in Section 4. 

Applicants shall prepare an application consisting of three parts. These parts are described in 
detail in the sections below. At a high level: 

• Part A. Administrative Application. Submitted once per applicant and includes the 
information to indicate compliance with minimum NEVI requirements, and certification 
of financial viability. Part A is limited to 3 pages. 

• Part B. Experience, Qualifications and Approach. Submitted once per applicant, and 
contains the team’s experience, qualification, and technical project approach. Part B is 
limited to 5 pages. 

• Part C. Site Application. Submitted for each site being proposed and shall include the 
required information for each candidate site being proposed. Part C is limited to 4 
pages PER SITE.   

See Section 4.0 for information related to contingent award and the conditions required to be 
met before final execution of an award and contract. Upon execution, a candidate site will 
become an awarded site. The contract will include provisions for a five-year operations and 
maintenance period that will initiate when INDOT accepts installation of the EVSE by issuing a 
formal notice to the site team (contract-holder).  
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If insufficient qualified bids are received to fill the 50-mile gaps across the state, INDOT may 
release additional NOFOs to procure EVSE for other sites. The need for a future NOFO will be 
determined after the final award process for this procurement. 

2.2 Procurement Schedule 
Milestones related to the procurement are provided in Table 3. 

 

Milestone Date 

Post NOFO for Public Comments June 1, 2023 

Public Comments Due June 18, 2023 

Pre-Application Webinar June 20, 2023 

XBE Networking Events (5 events) July 13, 2023 – August 16, 2023 

NOFO Release August 31, 2023 

Pre-Bid Meeting* September 12, 2023 

Questions Due** September 19, 2023 

Responses to Questions September 26, 2023 

XBE Networking Event (virtual)*** September 29, 2023 

Applications Due November 22, 2023 

Selection January 2024 

Contingent Award(s) TBD 

Final Award(s) TBD 

*Registration required; please register here. 
**Questions should be submitted here. Answers to questions will be posted on the INDOT 
NEVI web page as well as the submittal portal. 
***Registration information will be distributed at least two weeks prior to the event. 

2.3 Application Process/Format 
To apply for funding, applicants shall adhere to the process outlined below and detailed in the 
templates for each part contained in Appendix C. Applicants shall be responsible for reviewing 
all Program documents available on the INDOT NEVI Program webpage: 
https://www.in.gov/indot/current-programs/innovative-programs/electric-vehicle-charging-
infrastructure-network/ 

Table 3: Procurement Schedule 

https://pima.indot.in.gov/public/event-registration/search?project_id=109&pe_guid=be68906c-7ebd-4377-b748-c7f24f37e118
https://pima.indot.in.gov/public/comment/project-comment-dynamic?project_id=109
https://www.in.gov/indot/current-programs/innovative-programs/electric-vehicle-charging-infrastructure-network/
https://www.in.gov/indot/current-programs/innovative-programs/electric-vehicle-charging-infrastructure-network/
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Applicants shall prepare a complete application submission package for each individual EVSE 
charger project site seeking funding. If bidding on a single site, this package shall contain Part A, 
B and C. If bidding on multiple sites, this package shall contain Part A, B, and one Part C for each 
site being proposed. There is no limit to the number Part C submissions a single organization 
can submit. 

2.3.1 Part A: Administrative 
Part A - Administrative consists of four required components: 

1. Application Checklist  
2. Compliance with Final NEVI Rulemaking Requirements (23 CFR Part 680) 
3. Demonstration of Financial Viability 

Applicants shall submit one Part A regardless of the number of sites being proposed. The 
specific sub-sections of Part A are described in more detail in the subsections below. A template 
for all application parts is contained in Appendix D. 

2.3.1.1 Application Checklist 

The application checklist is contained in Appendix E. 

All application materials and attachments shall be submitted electronically during the open 
application period via INDOT’s online submission page, by an eligible applicant before the 
program deadline. INDOT’s online application submission portal requires registration and can 
be accessed via: https://indotmajorprojects.sharepoint.com/sites/neviprocurement. If access 
has not already been requested, one point of contact (POC) from the prime applicant company 
should email the individual’s name, company name, telephone number and email address to 
nevi@indot.in.gov to request access immediately. Access will be provided before the close date 
for the application. 

Applicants shall upload the required files in the file format specified in Appendix E with the file 
names described in the same section. 

2.3.1.2 Compliance with Minimum NEVI Requirements 

Applicants must indicate compliance with minimum NEVI requirements as outlined in the Final 
NEVI Rulemaking Requirements. These requirements are contained in Appendix C. 

2.3.1.3 Financial Viability 

Although project cost is not an evaluation component, some financial information about the 
proposing team is required to evaluate whether the applicant’s business is financially viable and 
able to support the project for the duration of the NEVI program. This element will be 
evaluated on a pass/fail basis. 

Applicants shall provide a letter or documentation from a surety demonstrating the applicant’s 
ability to provide performance, payment, and maintenance bonds, as well as any limits on the 

https://indotmajorprojects.sharepoint.com/sites/neviprocurement
mailto:nevi@indot.in.gov
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surety bond amounts that will exist. This letter shall be provided within the Part A package. 
INDOT will require the prime applicant to demonstrate bond(s) equal to the estimated cost per 
site; if an applicant is proposing multiple sites, the demonstration of financial surety should 
equal the estimated total cost for all sites being proposed. Each prime applicant shall include in 
their Part A submission this letter from their financial surety which documents their current 
bonding limit (or ability to secure this limit) relative to the number of sites being proposed. 
More information on INDOT’s application of bond requirements is contained in the 2022 
Standards and Specifications Handbook 3. 

2.3.2 Part B: Experience, Qualifications, Approach and Cost Information 
In Part B, the Applicant shall provide their experience, qualifications, project approach and 
high-level cost information as outlined in the sub-sections below. The template for this part is 
contained in Appendix D. Responses are limited to five (5) pages. 

2.3.2.1 Applicant Experience  
Provide a short narrative on the Applicant’s relevant experience, including:   

• Number of years providing similar services; 
• The number of clients/customers and geographic locations that the applicant currently 

serves; and 
• Indiana relevant experience. 

Provide references (at least three (3) preferred), including the following information:  

• Past project general information; 
• Past project cost; 
• Description of EVSE used in the project; and 

• Reference (contact) information. 

2.3.2.2 Applicant Qualifications 

Applicants shall provide a list of all organizations expected to be part of the project and provide 
a brief description of their roles and the project team’s structure. At a minimum, applicants 
shall identify which firms will fill the following roles: 

• Project owner 
• Site host 
• EVSE supplier 
• EVSE installer/contractor 
• Operator 

 
3 https://www.in.gov/dot/div/contracts/standards/book/sep21/2022%20Standard%20Specifications.pdf 

https://www.in.gov/dot/div/contracts/standards/book/sep21/2022%20Standard%20Specifications.pdf
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• Maintainer 
• Utility provider 
• Sub-contractors (if known) 
• Consultants (if any) 

If a single entity is performing multiple roles, please list all the roles from the preceding list that 
the entity will perform. If multiple candidate sites are being proposed and there are different 
entities within a single role dependent on the site (for example, site host), please note which 
candidate site each entity will support.  

Key staff for each entity participating on the applicant’s team shall also be noted in the 
application along with a commitment that their participation will continue through the duration 
of the project. 

2.3.2.3 Project Approach 

Applicants shall provide a narrative describing their team’s approach to site selection, site 
design, permitting, and construction. This section shall describe the team’s post construction 
work including, but not limited to the following: 

• Operations and Maintenance Commitment 
• Maintaining Up-Time 
• Data Sharing 
• Physical Security 
• Cybersecurity  
• Safety and Training 
• Rates and Billing 

Finally, the applicant’s project approach shall include a proposed schedule including major 
activities for a typical installation. The schedule shall include approximate durations and 
milestone tasks in a Gantt Chart format. 

2.3.2.4 Project Cost Information 

While INDOT is not requesting an estimated per site or total project cost as part of the 
application response, applicants shall include a short description of their team’s financial 
commitment to the project, the source of this commitment, and whether any additional 
funding sources will be combined with the Federal NEVI funds authorized to the project. The 
most funding any applicant will receive is 80% of the project cost. The applicant should also 
describe the capacity of the team to provide performance and maintenance bonds that exceed 
the minimum requirement (as defined in Section 2.3.1.3, $1M per site).  

Applicants will complete the project cost information template contained in Appendix D which 
contains: 
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• Percent cost share offered. This shall include: 
o Source of cost share funds. 
o If applying another NOFO funding source, please indicate the status of that 

funding source. Note: Federal funds will not exceed 80% of total eligible project 
costs and no state funds will be allocated to awarded projects. 

o If NEVI funds are combined with other grant or competitive procurement funds, 
applicants shall indicate the status of that NOFO or opportunity and their 
commitment to satisfying the requirements of both programs. 

o If multiple candidate sites are being proposed and the percent cost share differs 
by site, please indicate the cost share per site. 

• Description of the EVSE ownership model. This section is intended to capture roles 
within different members of the proposing team once the project enters the operations 
and maintenance phases. It shall also provide INDOT with an understanding of the rate 
structure and payment methods that would be presented to consumers. Description of 
this ownership model shall include: 

o Who receives the financial benefits (revenue) from the station? 
o Who is responsible (financially and operationally) for maintenance and repair of 

the station? 
o What are the approximate service fees and frequency? 
o What is rate structure and methodology that will be implemented? 
o What is the customer method(s) of payment (if above and beyond NEVI 

requirements)? 
o What are the billing practices that will be implemented? 

2.3.3 Part C: Site Application 
The following items will be used to score applications according to overall fit with the Indiana 
NEVI program. Responses shall succinctly address all items requested. A scoring rubric will be 
used to score each of these items. A high-level description of the scoring rubric is contained in 
the next section of the NOFO, and a detailed breakout is contained in Appendix F. Applications 
will be ranked against others for the same exit, intersection, or along the same EV Corridor. 
Although INDOT intends to use the scores and ranks to guide award decision making, a high 
score and/or rank does not guarantee an applicant funding.  

2.3.3.1 Site Information 

As with the previous sections, a template for Part C is contained in Appendix D. The template 
will require applicants to provide short answers to the list of questions below. The answers to 
these questions and information provided in a applicants’ response will be the basis for a draft 
contract/agreement. Therefore, any items described above minimum NEVI requirements are 
considered commitments and will be incorporated into a contingent award. 
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1. How far is the proposed charging site from the EV Corridor it is meant to serve? (10 
points). According to FHWA 4, the 1 mile from interstate exits or highway intersections 
along AFCs should be measured as the shortest driving distance from the Interstate 
Highway System exit or highway intersection to the proposed station at the time of the 
proposal. Additional information on how measurement shall be made follows: 

a) If the EV corridor is a freeway/interstate or has full access control, the distance 
shall be measured from the entrance driveway of the charging site to the center 
point of the nearest ramp or loop intersection with the local/adjoining road. 

b) If the EV corridor is not a freeway/interstate or full access-controlled highway5, 
the distance shall be measured from the entrance driveway of the charging site 
to the center point of the intersection of the EV Corridor with the street on 
which the charging site is located, or to the edge centerline of the EV Corridor if 
the charging site has direct access to the EV Corridor. 

If a discretionary exception needed for the proposed charging station location, please 
attach the corresponding template form in Appendix B. 

2. How many EV charging stalls/ports are to be provided with this application? (10 points) 
3. How much total power, in kilowatts (kW), will be available for concurrent, continuous 

charging at the proposed charging site? (10 points) 
4. Describe the availability and method of providing internet/networked access to the 

charging site. (10 points) 
5. Describe the extent of the utility improvements needed to provide sufficient electric 

service to the charging site. (20 points) 
a) Appendix G contains utility coordination information including utility providers 

by candidate site, point of contact and desired information, as well as a utility 
questionnaire. 

6. Describe all enhancements and amenities beyond the minimum requirements. This may 
include (but is not limited to) closed-circuit security cameras, canopy, emergency call 
system, availability of staff, dedicated staff, availability of food/beverages, availability of 
free/open wi-fi internet, access to shopping/recreation, 24x7 access to 
restrooms/amenities, access to public transportation, pull-through space configuration, 
and other enhancements. (10 points) 

 
4 FHWA, June 2023. 
https://www.fhwa.dot.gov/environment/alternative_fuel_corridors/nominations/90d_nevi_formula_program_gui
dance.pdf 
5 Full access control meaning preference given to through traffic movements by providing interchanges with 
selected public roads, and by prohibiting crossing at-grade and direct driveway connections (i.e., limited access to 
the facility). Source: FHWA. 
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2.3.3.2 Site Schematic 

Applicants will include with the site application a one-page site schematic including the 
charging site layout including but not limited to the following information (20 points): 

• Existing/proposed parking spaces 
• EVSE charger  
• Point of sale kiosk (if separate from charger) 
• Signage 
• Electric service point 
• Space for future use 
• ADA access 

2.3.3.3 Site Readiness 

Applicants shall provide a short narrative describing key elements of site readiness. Questions 
to be answered through this narrative include: 

1. Describe the level of any existing EVSE on the site. (10 points) 
2. Describe the status of the site host agreement for this location. (20 points) 
3. Describe the extent of coordination completed with the electric utility provider. (10 

points) 
4. Describe permits needed to complete the charging site construction. Permits may 

include Technical Advisory Committee (TAC) reviews, zoning variances, 
building/occupancy permits, etc. Permit requirements will vary depending on charging 
site location. (10 points) 

5. Describe the availability of EV charging equipment in the applicant’s possession to be 
used for the proposed site. (5 points) 

6. Describe the readiness of the site for environmental permitting activities. Specifically, 
please address the items below (5 points): 

a. Will the entire project occur within an existing parking lot, paved or gravel area, 
or maintained (periodically mowed) lawn? 

b. Are any project partners, including the site host, aware of any site 
contamination/remediation or cleanup activity associated with hazardous 
materials? If yes, please clarify.  

c. Are there any special environmental permits or other approvals that are 
required to complete this project? If so, provide the status of each permit and 
anticipated timeline to obtain approval. 
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2.3.3.4 Future Proofing 

Applicants shall provide a short narrative describing how the proposed site can scale for future 
growth and be sustainable. Questions to be answered through this narrative include: 

1. Does the transformer proposed at or available at this site have additional capacity to 
support additional charging ports in the future? (15 points) 

2. Have accommodations been made for to enable trailers, medium duty and/or heavy-
duty vehicles? If so, please describe those. (10 points) 

3. Please describe the extent to which renewable energy will be used to power this site. (5 
points) 

4. Please describe any innovations beyond NEVI requirements. These may include solar 
chargers and/or on-site battery storage. (10 points) 

2.3.3.5 Equity, Workforce, and Economic Development 

Applicants shall provide a short narrative describing their approach to equity, workforce, and 
economic development with activities taken during their planning process, as well as their 
future implementation plans (i.e., their “Approach”), respective to the candidate site. 

With approximately 59% of Indiana’s population in a DAC and/or rural area, equitable 
deployment of charging infrastructure is one of the state’s primary priorities. Applicants should 
include any details on engagement that took place with stakeholders representing rural and 
disadvantaged communities. This process is important to ensure that diverse views were heard 
and considered throughout the planning process, and to ensure that the deployment, 
installation, operation, and use of EV charging infrastructure achieves equitable and fair 
distribution of benefits and services. 

Questions to be answered through this narrative include: 

1. Please describe the applicant’s approach to meeting or exceeding INDOT’s NEVI plan 
equity outcomes and potential metrics at the candidate site. The approach shall 
describe the team’s specific activities during implementation and include information on 
how the applicant intends to quantify measurable outcomes related these activities. (20 
points) 

For reference, Indiana’s EV equity outcomes and metrics from the recently updated 
plan, as well as those that are under consideration, are outlined below. Applicants 
should review and reference these metrics in their implementation approach and 
activities.   

a. Improve clean transportation access through the location of charging 
infrastructure with the percent of candidate charging station sites that are in or 
within each of five (5) miles and fifteen (15) miles of at least one DAC area 
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b. Increase equitable adoption of clean energy technology with the percent of AFC 
miles within a DAC area 

c. Enable reliable access to affordable charging with the percent uptime of NEVI 
charging ports accessible to DAC areas 

d. Additionally, INDOT is considering adding the following metrics to future updates 
of its NEVI plan: 

i. Metrics related to EV education and awareness 
ii. Metrics related to clean energy job creation and training opportunities 

iii. Metrics related to contracting with XBEs and small/local businesses 
2. Please describe the extent of XBE engagement during the pre-application, application, 

and planned procurement period. (10 points) 
3. Please list all XBE and local firms included on the applicant’s team and describe their 

level of participation in the Work required to complete the development and operation 
of the charging site. (10 points) 

a. Note: Federal NEVI requirements do not require states to include a minimum 
requirement for XBE participation. As such, applicants may describe any relevant 
XBE team members. This may include INDOT, Indiana Department of 
Administration (IDOA6), city / county / municipal governments within the state, 
transit agencies in the state, etc. as well as any certifications that may be held in 
states with which INDOT recognizes XBE certification (i.e., Kentucky 
Transportation Cabinet). This also includes private 3rd party certifications and 
other Federal certifications including Mid-States Minority Supplier Diversity 
Council and the United States Small Business Administration HubZone program. 

b. For  more information on the XBEs currently certified by INDOT, please visit: 
https://www.in.gov/indot/doing-business-with-indot/equity-initiative-
services/DBE-directory/. 

c. DBE certification with INDOT is separate from the demonstration of financial 
viability process described in Part A. For more information on DBE certification 
with INDOT, please contact: EISInquiry@indot.in.gov.  

4. Please describe the Applicant’s approach to workforce development. (10 points) 
5. Please describe the Applicant’s approach to EVSE education and awareness. (10 points) 

All characteristics of the site included in the Site Application will become requirements upon 
successful contingent selection.  

 
6 https://www.in.gov/idoa/mwbe/  

https://www.in.gov/indot/doing-business-with-indot/equity-initiative-services/DBE-directory/
https://www.in.gov/indot/doing-business-with-indot/equity-initiative-services/DBE-directory/
mailto:EISInquiry@indot.in.gov
https://www.in.gov/idoa/mwbe/
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3.0 Application Evaluation 
INDOT will review and rank each submitted application with respect to the criteria outlined in 
this section. INDOT’s goal is to create a fair and uniform basis for the evaluation of applications 
for the candidate sites. This section provides an overview of these criteria and then walks 
through the approach that will be followed. 

3.1 Evaluation Criteria and Scoring Rubric 
Each application will be evaluated to determine its ability to meet or exceed the project scoring 
elements. The applications will be scored as described in Table 4. 

Part Title Contents Points 
A Administrative Application Checklist Yes / No 

Minimum NEVI Requirements Pass / Fail 
Financial Viability  Pass / Fail 

Administrative Subtotal Pass / Fail 
B Experience Experience (past EVSE projects) 75 

Qualifications (list firms, role, key staff) 75 
Project Approach  75 

Cost Information 25 
Experience Subtotal 250 

C Site Application Site Information  70 
Site Schematic  20 
Site Readiness 60 
Future Proofing 40 
Equity, Workforce, and Economic Development 60 

Site Application Subtotal 250 
TOTAL POINTS POSSIBLE 500 

3.2 Evaluation Approach 
The application evaluation approach will consist of the steps outlined in this section. The 
approach includes three steps: 

• Initial Evaluation (Part A) 
• Technical Evaluation (Part B and C) 
• Final Selection 

Table 4: Scoring Rubric 
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3.2.1 Initial Evaluation 
Administrative applications will be evaluated using a pass/fail approach of the required 
elements: 

1. Upon receipt of the Applications, INDOT will perform a preliminary review for general 
completeness and responsiveness of the required components in Parts A, B and C. 
Failure to adhere to the NOFO will result in failure to progress to further evaluations. 
INDOT will review Applications to verify that all required documents and forms are 
properly completed and signed as required by the NOFO. 

2. INDOT will review applicant’s indication of minimum NEVI requirements. 
3. INDOT will perform a Pass/Fail Demonstration of Financial Viability. 

3.2.2 Technical Evaluation 
Applicant’s experience, qualifications, technical approach, and cost information will be scored 
using the rubric described in Section 4.1. Additional details around the number of points 
provided for responses is contained in the detailed rubric contained in Appendix F. 

• Experience, qualifications, and technical approach 
• Site application 

A total application score will be prepared for each applicant. Following the scoring process, 
INDOT will then evaluate the candidate sites individually and in groups to identify whether all 
candidate sites received bids. INDOT also assumes that some or all sites will receive multiple 
bids, so the scoring team will also evaluate the overlap among applicants. While scoring will be 
an essential element in comparing applicants’ applications, a top priority that in the selection 
process will be achieving the full build out of current AFC's.  

3.2.3 Final Selection 
Based on the pass/fail and technical evaluations, INDOT will prepare a short list of applicants 
for all candidate sites (or for those sites that received responses, if less than the total list of 
candidate sites). Short list applicants will be notified, and a two-part selection will occur: 

• Part 1 will finalize the number and specific location for the candidate site(s) to be 
included in the contingent award and draft contract for the applicant. INDOT will review 
all applications received and may choose to select the final number and location of 
candidate sites. This may include working with applicants to include candidate sites that 
may not have received any applications in their contingent award. 

• Part 2 will require the applicant to be asked to develop and submit an estimated cost 
per site and per project (if more than one candidate site is being submitted) for review. 
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INDOT will require an estimated cost to finalize the contingent award. Part 2 may be 
used if two applicants receive an equal score on their initial application. 

4.0 Award Process 
INDOT will obligate their NEVI award funding as flexibly and expeditiously as possible after 
project selections have been announced via signed contracts between INDOT and the awardee. 
Selections will be made based on experience, qualifications, and applicant’s technical approach. 

Once applicants are selected (as outlined in the preceding section), INDOT will use a two-step 
award process whereby a contingent award is made and notice to proceed (NTP) for pre-
construction activities is provided based on the awardee’s application. Project cost and award 
size will be required following selection but prior to the contingent awards being finalized. This 
contingent award will enable the awardee to complete remaining site planning and pre-
construction requirements. 

Upon successful completion of site planning activities (which are described in detail below) a 
final award will be made and a second NTP issued. Awardees can then begin installing and 
testing equipment. This will include the five-year (60 month) period of operations and 
maintenance, which will begin following the completion date and site compliance verification.  

Expenses will be reimbursed based on achievement of contract milestones. After notice of 
acceptance of work at the end of a milestone, reimbursements will be disbursed within thirty-
five (35) days of an invoice being received.  Reimbursements within thirty-five (35) days is in 
conformance with State fiscal policies and procedures and, as required by IC § 4-13-2-14.8 and 
will be provided by the direct deposit by electronic funds transfer to the financial institution 
designated by the applicant in writing unless a specific waiver has been obtained from the 
Indiana Auditor of State. No payments will be made in advance of receipt of the goods or 
services that are the subject of the contract except as permitted by IC § 4-13-2-20. 

Milestones and costs eligible and ineligible for reimbursement are defined in detail in the next 
section and in Table 5, Table 6, and Table 7, respectively. 

INDOT expects to make awards for as many sites as possible with the available funding, with no 
minimum or maximum award size per site. INDOT reserves the right to make more or fewer 
awards and reserves the discretion to alter maximum award sizes upon receiving the full pool 
of applications and assessing the needs of the program in relation to the priorities. INDOT also 
reserves the right not to award the full funding amount requested by an applicant during the 
selection process.  
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4.1 Detailed Award Information 

4.1.1 Project Phases 
For the Round 1 funding, INDOT has advanced appropriations of $14.7 million for FFY 2022 and 
$21.2 million for FFY 2023 for a total of $35.9 million through the INDOT NEVI formula program. 
FHWA approval of the 2023 update to Indiana’s EV Implementation Plan (submitted on August 
1, 2023) is pending. Upon receipt of this approval, INDOT will also advance FFY 2024 funding in 
the amount of $21.2, bringing the total to $57.1. 

The Indiana NEVI program is using a competitive selection and procurement process, and 
applicants are required to provide a minimum of 20 percent match of the eligible costs for non-
federal sources. Eligible project costs are defined in the next section. Project costs will be 
reimbursed to selected applicants through a milestone payment process that aligns with the 
project phases throughout the five years of the NEVI program. These phases and the required 
elements necessary are described below, and the milestone payments associated with them 
are defined in Table 7. 

• Phase 1 (Contingent Award and Preconstruction) – NTP #1 
o Final number of sites 
o Final site host agreement(s) 
o Site information/schematic(s) 
o Equipment list and estimated project cost 
o Bonding requirements 

• Phase 2 (Final Award and Design) – NTP #2 
o NEPA clearance 
o Lease agreement (if applicable) - proof that a private owner will allow 

construction to occur on their property 
o Securing required applicable permits (air/land use, electrical, structural, zoning, 

environmental – water, environmental – other, local agency, other) 
o Utility approval, timeframe for coordination, any costs associated with utility 

coordination and work 
o Total project cost/cost per site 
o Amendment of Statewide Transportation Improvement Plan 

• Phase 3: Construction – NTP #3 
o Site commissioning, construction, and equipment installation 
o Inspection (physical, communications/networking, payment) 
o Site sign-off by INDOT PMC team 

• Phase 4: Post-Construction and Operations and Maintenance – NTP #4 
o 5-year O&M (post-construction) 
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o Reporting per NEVI requirements 
o Audit and check-in at 50% completion of O&M and as needed 

4.1.2 Eligible Costs and Milestone Payments 
Table 5 contains project costs that are eligible for reimbursement through this program. 
Italicized items may be considered as eligible costs dependent on negotiation of final award. 

Category Item 
Capital costs Equipment and installation costs for new EVSE and 

associated components (transformers, panel/switchgear, 
meters, charger, connectors, and cables) 
Cost to upgrade existing EVSE and associated components 
to meet minimum NEVI standards 
Costs for minor grid upgrades*, provided the work is 
necessitated solely by the construction or upgrading of 
the EV charging station and participation in the upgrade 
does not exceed the allocable cost of the minimum 
upgrades needed to match the planned power 
requirements of the EV charging station. 
Signage at and leading to the site (to include both signage 
to designate the charging space and signage to direct 
travelers to the station). 
Construction, site survey and inspection 

Networking and Communications Network operations and billing to meet NEVI connectivity 
and interoperability requirements (for example, cellular 
network fees, internet service fees or similar) 
Charger communication and data reporting 

Miscellaneous Costs Site landscaping/beautification 
Additional site amenities (ex. canopies)  
Emergency service 
EVITP training for installation and operations and 
maintenance staff 
Physical security including video security, lighting, fire 
prevention, and tamper/vandalism resistant mechanisms 
Renewable energy costs** (ex. solar, battery storage, etc.) 

Table 5: Eligible Costs for Project Reimbursement 
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Project management and administrative costs (for 
example: costs associated with finalizing site host 
agreements, securing municipal permits, utility work 
requests and preparation for NEPA, annual cost of 
securing required surety)***  
Engagement and communications costs, including 
community outreach, EV education and awareness, and 
workforce development activities 
Taxes and business license costs (up to a predefined limit) 

Operations and Maintenance Hardware and software maintenance and repair costs, 
including service agreements with third-party contractors 
and charging equipment manufacturers or warrantors – 
both routine and emergency/unscheduled 
Parts warranty 
Extended warranty 
Maintenance costs (up to a predefined limit) to cover 
recurring activities such as snow removal, litter 
pickup/sweeping, etc. 

*A minor grid upgrade is defined as the work necessary to connect a charging station to the electric grid 
distribution network; for example, extending power lines or upgrading existing power lines several miles.  

** Renewable energy generation or storage only transfers power to and from the EV charging station. 
Costs for planning, permitting, acquisition, and installation of on-site distributed energy resource (DER) 
equipment (e.g., solar arrays, stationary batteries) that are directly related to the charging of a vehicle 
are eligible for reimbursement. These costs shall only be considered if they will lead to lower costs to 
consumers, greater EV charging station reliability, and if they do not substantially increase the timeline 
for completing an EV charging station project7.  

*** Direct and indirect cost allocation for reimbursement must follow 2 CFR part 200. 

Table 6 summarizes costs that are not eligible for reimbursement under this program. 

Category Item 
All Any costs incurred prior to contingent award 
All Any costs unrelated to the EV charging station 
All Costs for studies or research projects 
Capital Purchase or rental of real estate 

 
7 https://www.fhwa.dot.gov/environment/alternative_fuel_corridors/resources/nevi_program_faqs.pdf 

Table 6: Non-Eligible Project Costs 
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Capital Major grid upgrades, such as longer line extensions or 
upgrades, improvements to offsite power generation, bulk 
power transmission, or substations  

Capital Construction or general maintenance of building and parking 
facilities 

Capital Proprietary connectors* 
Operations and maintenance Electricity 
Operations and maintenance Insurance 
Operations and maintenance Customer support 
Operations and maintenance Taxes and business licenses (costs above the predefined 

limit) 
Operations and maintenance Charging equipment leasing fees (leasing as opposed to 

purchasing EVSE and associated components) 
Operations and maintenance Costs covered by programs or tariff rules of the electric 

utilities 
*North American Charging Standard (NACS) connectors are not considered proprietary and are an 
eligible expense. Projects must also offer CCS connectors in addition to NACS; therefore, applicants may 
not propose NACS connectors in lieu of CCS. 

As described in Section 4.1.1, each project will receive funding across multiple project phases. 
Within these phases, certain milestones must be met and documented to initiate the 
reimbursement process.  Please note that project teams will not receive advance payment or 
funding for the project(s). The reimbursement process will align with the project phases and 
milestones in Table 5. This table also provides the percentage of the project cost that will be 
eligible for reimbursement at that milestone. The contract will include deliverables associated 
with each phase to demonstrate achievement of each milestone and initiate reimbursement. 

Phase Milestone Payment 
Phase 1 – 
Contingent Award 
and Pre-
construction 

High level project cost estimate and notice to proceed 5% 
Final site host agreement(s) and executed purchase 
order from EVSE manufacturer 

10% 

Phase 2 – Final 
Award and Design 

NEPA clearance, permits, and utility work request 
executed; all utility easements (if any) executed 

10% 

Phase 3 – 
Construction 

Commissioning completed 20% 
Inspection and verification (final completion) 25% 
Capital payments paid quarterly during operational 
period 

20%  

Table 7: Milestone Payments by Project Phase 
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Phase 4 – 
Operations and 
Maintenance 

Performance audit at 50% completion of operations 
and maintenance period 

10% 

 

4.2 Award Process 

4.2.1 Contingent Award 
Using the evaluation criteria presented in Section 5, INDOT will identify the highest ranked 
applications based on experience and qualifications and highest ranked sites using the 
combined scores. INDOT will make a contingent selection and notify the selected applicant. The 
applicant must provide a high-level project cost estimate to INDOT for review, negotiation, and 
acceptance. Upon INDOT approval, INDOT will provide a contract to the selected team to sign 
and return. Appendix H contains some of the state and federal mandatory contract/agreement 
terms and conditions that will be included in this contract. The awardee will have one contract 
that handles all phases and activities of the project: pre-construction and design, construction, 
post-construction, and operations and maintenance. The contract will outline requirements for 
authorization to move to the next phase and identify clauses allowing termination during these 
various phases.   

If an applicant is not selected, they will receive a notice of non-selection and their scores. The 
contingent award, executed contract, and NTP will enable the selected team to compile their 
project details and specifics for each site, which will include: 

• Final number of sites 
• Final site schematic(s) 
• Estimated project cost estimate, including equipment list and cost 
• Final site host agreement 

4.2.2 Final Award 
Under the contingent award authorization NTP, the selected team(s) will complete the 
remaining preconstruction activities as outlined in the contingent award section. The team(s) 
will also be authorized to complete the utility coordination and local site permitting process(es) 
and will be required to provide inputs to the National Environmental Policy Act (NEPA) process. 
INDOT will conduct an environmental review at INDOT’s expense, in compliance with NEPA8. 
The anticipated duration for the NEPA review is 60 days. The team(s) must secure access to the 
site before INDOT’s environmental review, so INDOT and its representatives have the right to 
enter the property to complete the NEPA environmental reviews. 

 
8 https://www.in.gov/indot/engineering/environmental-services/environmental-policy/  

https://www.in.gov/indot/engineering/environmental-services/environmental-policy/
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If INDOT determines NEPA review will take longer than 60 days and/or would result in an undue 
cost to INDOT, or the NEPA review determines the project would not be eligible for a 
categorical exclusion (CE)9, INDOT may withdraw the site from the program and terminate the 
contract. Similarly, if the awardee makes any project changes that require any additional NEPA 
clearance at the site, then the additional NEPA work will be at the awardee’s expense (i.e., this 
work would not be an eligible expense for reimbursement). 

A final award will not be provided until the site has NEPA approval, site permits completed, and 
utility coordination and cost estimating completed. Upon approval of these items, a Phase 2 
milestone payment will be made and INDOT will provide awardees with a second NTP to initiate 
Phase 3. 

If one or more contingent or final awards are declined or rescinded, INDOT may make an offer 
to an applicant initially notified that an award would not be made. Notice and acceptance of a 
subsequent award shall be in accordance with this NOFO. 

4.3 Supplemental Provisions 
4.3.1 Procurement Method 
The INDOT EV Infrastructure will be procured as a competitive NOFO, with multiple awards. 
INDOT has prepared a special experimental project (SEP) request in accordance with SEP-1410 
for submission to FHWA to document the process by which the use of this procurement 
method was determined.  

Project selection and grant administration will be consistent with the Bipartisan Infrastructure 
Law, enacted as the Infrastructure Investment and Jobs Act (IIJA), (Pub. L. 117-58). The NEVI 
formula program is authorized under Paragraph (2) under the Highway Infrastructure Program 
heading in title VIII of division J of the BIL. 

4.3.2 Rules of Contact / Communication Protocols 
From and after the date of issuance of this NOFO and ending on the earliest of (i) the execution 
and delivery of the Agreement, (ii) rejection of all applications by INDOT, or (iii) cancellation of 
the NOFO, the following rules of contact shall apply. These rules are designed to promote a fair 
and unbiased procurement process. Contact includes face-to-face, telephone, facsimile, 
electronic mail (e-mail), other electronic means (“SMS”), or formal written communication. 

The specific rules of contact are as follows: 

• No applicant nor any of its team members may communicate with another Applicant or 
its team members through its employees, agents, or representatives with regard to the 
NOFO or either team’s application, except that (i) subcontractors that are shared 
between two or more applicant teams may communicate with their respective team 

 
9 https://www.in.gov/indot/engineering/files/Categorical-Exclusion-Manual-February-2021.pdf  
10 https://www.fhwa.dot.gov/construction/cqit/sep14EVcharging.cfm  

https://www.in.gov/indot/engineering/files/Categorical-Exclusion-Manual-February-2021.pdf
https://www.fhwa.dot.gov/construction/cqit/sep14EVcharging.cfm
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members so long as those applicants establish a protocol to ensure that the 
subcontractor will not act as a conduit of information between the teams, and (ii) this 
prohibition does not apply to public discussions regarding the NOFO at any IFA 
sponsored informational meetings. 

• Each applicant shall designate one (1) representative responsible for contacts with 
INDOT and shall correspond with INDOT regarding the NOFO only through INDOT’s 
Authorized Representative and the Applicant Authorized Representative. 

• No applicant or representative thereof, nor any of its team members or representatives 
thereof, through either of their respective employees, agents, or representatives shall 
have any ex parte communications regarding the NOFO or the procurement described 
herein with any member of INDOT and their advisors, contractors, counsel, or 
consultants involved with the procurement, except for communications expressly 
permitted by the NOFO or except as approved in advance by the Authorized 
Representative, in his or her sole discretion. The foregoing restriction shall not, 
however, preclude or restrict communications regarding matters unrelated to the NOFO 
or participation in public meetings related to the NOFO. Any applicant engaging in such 
prohibited communications may be disqualified at the sole discretion of INDOT. 

• Applicants and their team members shall not directly contact the following identified 
stakeholders (the “Stakeholders”) regarding the Project, including employees, 
representatives and members of the entities listed below, it being the intent that INDOT 
provide any necessary coordination during the NOFO stage with such entities in order 
that, among other things, the procurement be implemented in a fair, competitive, and 
transparent manner and with uniform information: 

o HNTB Corporation and any of their subcontracts, in its capacity as program 
management consultant (PMC). This includes: 
 Greater Indiana Clean Cities, Inc; 
 Herd Strategies; 
 EVNoire 
 Ice Miller LLP; 
 KBHR; 
 ETCH; 
 Tesco; 
 JQOL; 
 SJCA; 
 Etica 

Information requests concerning these entities shall be sent to INDOT, who, may arrange for a 
general meeting between one or more of these entities and the applicants. Such meetings will 
be open to all Applicants and will not include discussion of any confidential matters. Following 
any such general meeting, INDOT may allow individual meetings between an applicant and such 
entity(ies); provided; however, that such applicant notifies INDOT in writing of any planned 
meeting in advance and sends INDOT an agenda for such meeting. In such event, INDOT 
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reserves the right, in their sole discretion, but without obligation, to send a representative to 
such meeting. 

• Any communications determined by INDOT, in its sole discretion, to be improper may 
result in disqualification. “Improper” as used herein means detrimental or prejudicial to 
the integrity of the procurement. 

• Any official information regarding the project will be in writing, on INDOT letterhead, 
and signed by an INDOT Authorized Representative or designee. 

• INDOT will not be responsible for any oral exchange or any other information or 
exchange that occurs outside the official process specified in this section.  

The Applicant shall note that no correspondence or information from INDOT or anyone 
representing INDOT, regarding the NOFO, or the procurement process in general shall have any 
effect unless it is in compliance with this section. 

4.3.3 Conflicts of Interest 
Any person under contract with INDOT or any other States’ party to prepare INDOT 
procurement documents for the project will not be allowed to participate in any capacity on an 
applicant team. State officers, state employees, and special state employees, involved with the 
contracting process for NEVI, are also prohibited from having a financial interest in awards. 

In addition to state law ethical requirements of §§ 4-2-6 and 4-2-7, the organizational conflict of 
interest rules found in 23 CFR § 636, Subpart A, including 23 CFR § 636.116, also apply to this 
procurement. 23 CFR § 636.103 defines an “organizational conflict of interest” as follows: 

“Organizational conflict of interest means that because of other activities or relationships with 
other persons, a person is unable or potentially unable to render impartial assistance or advice 
to the owner, or the person’s objectivity in performing the contract work is or might be 
otherwise impaired, or a person has an unfair competitive advantage.” 

(“Owner” thereunder means INDOT) 

The applicant, on behalf of itself and its team, and each of Applicant’s Equity Members, Major 
Subcontractors and other Subcontractors identified as of the Application due date shall provide 
information concerning organizational conflicts of interest and disclose all relevant facts 
concerning any past, present, or currently planned interests which may present an 
organizational conflict of interest. The applicant, on behalf of itself and its team, and each of 
applicant’s equity members, major subcontractors, and other identified Subcontractors, shall 
state how its interests or those of any of its team members, consultants, contractors or 
subcontractors, including the interests of any chief executives, directors or key personnel 
thereof, may result in, or could be viewed as, an organizational conflict of interest. 

The applicant is prohibited from teaming with, receiving any advice or discussing any aspect 
relating to the Project or the procurement of the Project with any Person with an organizational 
conflict of interest, including, but not limited to: 
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• HNTB Corporation;  
• Greater Indiana Clean Cities, Inc; 
• Herd Strategies; 
• EVNoire 
• Ice Miller LLP; 
• KBHR; 
• ETCH; 
• Tesco; 
• JQOL; 
• SJCA; 
• Etica 

Such persons are also prohibited from participating on an applicant team as an equity member, 
major subcontractor, subcontractor, consultant or subconsultant. 

By submitting its response to this NOFO, each applicant, on behalf of itself and its team, and 
each of the applicant’s equity members, major subcontractors and other identified 
Subcontractors agree that, if an organizational conflict of interest is thereafter discovered, the 
applicable entity must make an immediate and full written disclosure to INDOT that includes a 
description of the action that such entity has taken or proposes to take to avoid or mitigate 
such conflicts. If an organizational conflict of interest about which such entity knew, or shall 
have known, but failed to disclose is determined to exist during the procurement process, 
INDOT may, in its sole discretion, disqualify the Applicant or any such entity. If an organizational 
conflict of interest about which such entity knew, or shall have known, but failed to disclose 
exists and the Applicant has entered the contract, INDOT may, at its sole discretion, terminate 
the Contract. In either case, INDOT reserve all rights and remedies. 

In addition to federal conflict of interest requirements, under Indiana state law, state officers, 
state employees, and special state appointees who are not prohibited from having a financial 
interest in a Project must comply with certain disclosure requirements and other state legal 
requirements.  Applicants should ensure that all state disclosure requirements and other state 
ethics requirements are also complied with during the application and contracting process.  
Information about these state ethics requirements can be found at: 
https://www.in.gov/ig/ethics-code/conflicts-of-interests-contracts/. 

Applicants and such other entities are also advised that the guidelines in this NOFO are 
intended to augment applicable federal and state Law, including federal organizational conflict 
of interest laws. Such applicable Law will also apply to Applicant and such other entities and 
teaming and may preclude certain Persons from participating on an applicant team. 

4.3.4 Debriefings 
At the request of an applicant, INDOT may conduct a debriefing with an applicant whose 
application has been denied. The applicant may request a debriefing by emailing 
nevi@indot.in.gov. The debriefing request shall include the name of the applicant and a copy of 

https://www.in.gov/ig/ethics-code/conflicts-of-interests-contracts/
mailto:nevi@indot.in.gov
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the application (Parts A, B, and C), and any initial questions regarding the application. The 
debriefing will evaluate the requestor’s application based on the scoring rubric and will not be 
compared against other application submissions. 

List of Appendices 
A. Site List and Map 
B. Discretionary Exceptions Request Template 
C. NEVI Requirements and EVSE Specifications 
D. Application Template 

a) Part A - Administrative 
b) Part B – Experience, Qualifications, Approach and Cost Information 
c) Part C – Site Application 

E. Application Checklist 
F. Scoring Rubric Detail 
G. Utility Contact Information and Questionnaire 
H. Draft Contract Terms and Conditions 
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